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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as
indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service
Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Referenced
Guidelines are available on MDOT’s website under Doing Business > Requests for Proposals.

RFP SPECIFIC INFORMATION

[C]BUREAU OF HIGHWAYS [C] BUREAU OF TRANSPORTATION PLANNING ** [ _]OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
I no (@] ves DATED 10/1/06 THROUGH 12/31/06
] Prequalifed Services — See page __ of the attached O] Non-Prequalifed Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancial information, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-
tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

|:| Qualifications Based Selection — Use Consultant/VVendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

** For RFP’s that originate in Bureau of Transportation Planning only, a price proposal must be submitted at the same time as, but
separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see
address list, page 2). The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters “PRICE
PROPOSAL - TO BE OPENED ONLY BY SELECTION SPECIALIST.” The vendor’'s name and return address MUST be on the front
of the envelope. The price proposal will only be opened for the highest scoring proposal. Unopened price proposals will be returned to
thi

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

[] Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[E] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked in large red letters “SEALED BID — TO BE
OPENED ONLY BY SELECTION SPECIALIST.” The vendor’s name and return address MUST be on the front of the envelope. Failure
to comply with this procedure may result in your bid being opened erroneously by the mail room.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL DUE DATE TIME DUE
4 3/16/07 4:00 p.m.

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
[T] MDOT Project Manager []mDOT other

William H. Tansil, Asset Management Division
MDOT, Bureau of Transportation Planning B340
425 W. Ottawa, Lansing, Michigan 48933
tansilw@michigan.gov

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail
D Secretary, Contract Services Div - B225 Secretary, Contract Services Div - B225
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, Ml 48933
El Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B340 Bureau of Transportation Planning B340
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be

placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel

(These forms are not included in the proposal maximum page count.)



SCOPE OF SERVICES

ITS-VII Coordination

Michigan Department of Transportation
Intelligent Transportation Systems Program
Vehicle Infrastructure Integration Program

Auto Industry Coordination and Project Management

Purpose

The purpose of the Request for Proposal is to continue to assist in the development
of strategic planning tools for Intelligent Transportation Systems (ITS) and to help
Michigan maintain its place as a public leader in the area of Vehicle Infrastructure
Integration (VII). The selected vendor will assist the Michigan Department of
Transportation (MDOT) in developing Michigan Transportation Partnerships
(MTPs) with Michigan’s automotive Original Equipment Manufacturers (OEMS)
for the purpose of moving people as well as freight shippers and supplier
transportation companies to ensure that MDOT is contemporary with the industry’s
technology directions and developments that effect transportation. These
partnerships should assist MDOT in all aspects of its operations. Additionally, to
assure a sustainable commitment among partners in a joint effort that provides
value to both the state and the companies. As part of this process, the selected
vendor will provide MDOT an established, nationally recognized forum to present
its strategic direction, programs and projects that demonstrate Michigan is the
premier transportation state and is closely linked to its OEM community. The
Scope of Work, contend herein, is in direct alignment with the goals and activities
stated in the current MDOT VII Strategic and Business Plan (this plan can be found
at www.michigan.gov/mdotvii.)

Background Information

MDOT needs to focus its planning on operational strategic efforts in VII for the
purpose of improving safety and mobility while relieving congestion. Most critical
to finding new solutions to our transportation problem is the unique opportunity to
bring together MDOT, as the provider of the transportation system, and the auto
industry, whose products use that system. This will be accomplished essentially
through the initiation of the VII program, and will allow MDOT to discuss these
very issues and attempt to better integrate or resolve common operational or design
issues MDOT may have.

Prime Vendor’s Qualification/Experience

As a minimum, the Prime Vendor shall have the following:

» Experience with developing and coordinating VII activities associated with
cooperative agreements and partnerships between private and public agencies in
the area of VII as related to MDOT VII initiatives.


http://www.michigan.gov/mdotvii
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» Proven established long-term relationships with public and private sectors that
have vested interest in the research, development, testing, design, and
deployment of VII initiatives.

» Proven and established experience of the understanding of automotive OEMs
and suppliers.

» Experience in conducting and reporting findings of studies and surveys related
to auto OEMs and suppliers.

» Demonstrated abilities and experience as to understanding the social economic
impact of VII on a given community and the State of Michigan.

» Experience with VII as it relates to the development of activities in the current
MDOT VII Strategic and Business Plan.

» Experience in developing and managing data repository systems.

» Experience and understanding of technology planning as it relates to the current
MDOT VII Strategic and Business Plan.

Scope of Work

General Vendor Requirement: Coordinate activities with other research and
development initiatives in VII that may play an important role in achieving
MDOT’s VII mission but may not, at the time of this RFP release, be developed or
fully implemented. This will include, but is not limited to, conferences,
consortiums, partnerships, outreach initiatives, studies or surveys, initiatives driven
by change in technology, private and public activities, national, regional and local
activities, and international initiatives that have the potential to add value to
MDOT’s VII goals as determined by the Project Manager (PM).

PHASE A (Surveys and VII Justification):

1. Conduct two Delphi studies to ensure that MDOT is current with requirements
and strategic direction of the industry regarding connected vehicle and wireless
communication technology. These studies should include any past or existing
studies conducted in this area to avoid duplication of effort and determine
relevancy between studies.

e Conduct a follow-up Delphi study of the 2005 panel to ascertain changes in
requirements and strategic direction of the industry regarding connected
vehicle and wireless communication technology. In addition, this study
should discern new industry technical and business plans emerging in this
field.

e Conduct a Delphi study of local governments to ascertain requirements and
strategic direction of these governmental units regarding connected vehicle
and wireless communication technology and capture the related public
policy considerations and initiatives they may be purposing that are related
to VII.
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2. Provide MDOT with a national survey of best practices in VII transportation
technologies that return to Michigan initiatives needed for continuing to be the
premier transportation state in the nation. As part of this task, hold forums with
senior level industry executives, senior level government officials, and noted
transportation experts discussing their vision for transportation excellence in
areas key to MDOT’s VII success.

3. VIl will only be a success if MDOT can justify the financial effort and a
sustained return on investment (ROI). Justification will rest on the industrial
and economic development potential as well as the direct projected costs and
benefits associated with an advantageous ROI of tax dollars. Therefore, it will
be essential for MDOT to investigate the impacts of VII and engage the public
in a dialogue based on sound facts and informed projections of the impacts. To
make this happen, the following will be required:

e The vendor will investigate and prepare a study of the industrial and
economic impact of VII in Michigan to assure positive consequences of VII
testing and deployment. The investigation should include any past or
existing studies conducted in this area to avoid duplication of effort and
determine relevancy between studies.

e The vendor will investigate and prepare a study on the potential for creating
and/or attracting federal automotive safety facilities to Michigan. These
safety facilities are supported by federal funding for the purpose of research,
development, testing, and design of safety systems and initiatives that
support both private and public needs. The investigation should include any
past or existing studies conducted in this area to avoid duplication of effort
and determine relevancy between studies.

e The vendor will investigate and prepare a study of the projected benefits and
costs and ROI of VII for the State of Michigan and other partners including
the automotive OEMs. This study should include any past or existing
studies conducted in this area to avoid duplication of effort and determine
relevancy between studies.

PHASE A deliverables will include, but not be limited to the following:

» Studies, investigations, surveys, reports, letters and memorandums to document
outcomes as described above (survey of best practices with supporting
documentation, two Delphi studies with supporting documentation, VII impact
study with supporting documentation on industrial and economic development
potential for Michigan, study with supporting documentation on attracting
federal automotive safety facilities to Michigan, study with supporting
documentation on projected benefits and costs and ROI of VII deployment in
Michigan).

> Presentations as needed and progress reports on the 15" and 30" of each month.
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PHASE B (Working Groups, VII Investment Plan, Coordinating Activities
with Others):

1. Assist MDOT in establishing a VII working group that will hold working
meetings with automotive suppliers, telecommunications, and consumer
electronic companies. This working group will meet to share information,
coordinate activities, and monitor progress. As a result, the following will be
required:

e Establish a Michigan VII working group to meet on a quarterly basis to
share information, coordinate activities, and monitor progress on test beds,
proof of concept, field operational test, and Michigan deployment planning
activities.

e Enable representation from the VII working group in MTP meetings with
OEMs and coordinate meetings to provide timely input and feedback to the
OEM partnerships (Vehicle Infrastructure Integration Consortium (VI1I-C),
Cash Avoidance Metric Partnership (CAMP), etc.

e Coordinate, monitor, and assist working group task assignments and
progress.

e Work with VII-C to assist in the selection of proof of concept tasks and
coordinate these tasks with the Michigan test bed planning and deployment
as determined by the project manager (PM).

e Assist MTP with developing a state and regional infostructure deployment
plan based on the national VII deployment plan (see Phase D).

2. Establish and assist MDOT in the development of a plan for successful
investment in new VII products, technologies, programs, projects, hardware,
software, infrastructure, and infostructure. Assist in the coordination of the
Michigan investment and attracting federal and international support by
investigating other sources of funding, for example Homeland Security, United
States Department of Transportation (USDOT), etc. and coordinating with the
Michigan Economic Development Corporation, Department of Labor and
Economic Growth, Department of Information Technology, and Michigan State
Police to seek grants for VI testing and deployment.

PHASE B deliverables will include, but not be limited to the following:

> Developing a cooperative environment between key stakeholders at MDOT
and OEMs, auto suppliers, and other agencies (set up meetings, facilitate,
document meeting discussion and outcome, and initiate follow-up meetings).

» Activities and meetings with key decision makers with the OEMs, suppliers,
telecommunications, consumer electronics companies and MDOT (set up
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meetings, facilitate, document meeting discussion and outcome, and initiate
follow-up meetings).

» Written plan and supporting documentation on knowledge and advice on
where to invest VII funds in the areas of products and technologies for both
the infrastructure and the infostructure.

» Written plan and supporting documentation on investment and attracting
federal and international support by investigating alternate venues of funding.

» Relationships and partnerships (set up meetings, facilitate, document meeting
discussion and outcome, and initiate follow-up meetings).

> Presentations as needed and progress reports on the 15" and 30" of each
month.

» Coordination of other efforts, research, development, and testing initiatives in
the field of VII (provide written progress reports and/or minutes of meeting).

PHASE C (Partnering, Outreach, VII Strategic and Business Plan
Maintenance, Reporting to ITS Steering Committee):

1. Provide the transportation perspective and expertise for a plan for partnering
within the various departments of the State of Michigan to promote technology-
based innovations that assist MDOT in remaining the premier transportation
state in the nation.

2. Assist MDOT in establishing partnerships with lead V11 states to share progress
and create opportunities for coordinated research and eventually cross-state
deployment expansion. As a result, the following will be required:

e Correspond with other states expanding in their VII development including
extending invitations to other states to coordinate with Michigan’s program.

e Assist MDOT in coordinating Michigan’s involvement in the Smart
Highway Program that includes Florida, California, Minnesota and other
states.

e Assist MDOT in coordinating Michigan’s involvement in regional corridor
programs including the Transportation Operations Partnership (TOP) Forum
and the Gary-Chicago-Milwaukee (GCM) with the intent of regional VII
deployment expansion.

3. Establish a supportive public outreach program with the goal of maintaining
high visibility of Michigan activities through outreach and public awareness by
maintaining connection with other interest groups and to inform the public of
Michigan VI1I progress. As a result, the following will be required:

e Prepare presentations and progress reports for ITS America, ITS Michigan,
ITS World Congress, Transportation Research Board (TRB), American
Association of State Highway and Transportation Officials (AASHTO),
Society of Automotive Engineers, Telematics Detroit, Management Briefing
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Seminar and other conferences and national outreach events as determined
by the PM.

e Assist MDOT staff to identify and transition into leadership roles on ITS
America, TRB, AASHTO committees, etc.

e Coordinate an effort to establish working relationships with MDOT and the
Michigan universities, AASHTO, Connected Vehicle Trade Association
(CVTA), ITS America, e.g., VII Task Force and Advanced Telematics and
Consumer Electronic (ATCE) forum, Center for Automotive Research, and
ITS Michigan for ongoing discussions with stakeholders.

e Document and publish lessons learned to improve the state-of-the-art and
practice in VII initiatives.

e Coordinate an effort for MDOT’s participation in any annual VII related
international workshops and conferences, in addition to preparing
presentations and progress reports.

e Develop and maintain a central repository of information on VII activities in
the state of Michigan.

4. Update and assist in the maintenance of MDOT’s Vehicle-Infrastructure
Integration Strategic and Business Plan. This will require a clear understanding
of the current plan and the requirements to coordinate all activities with the
plan. This will also require making modifications to the plan that are in
alignment with changes in products, technology, policies, procedures,
techniques, processes, and partnerships that become inconsistent with the
current plan through the duration of this RFP. Update the plan on a quarterly
basis and submit it to the PM for review and approval. Additionally, this may
require changes to “measures of success” that measure the outcome and
performance of activities in the plan. Provide continued feedback through data
collection on all activities according to MDOT’s Vehicle-Infrastructure
Integration Strategic and Business Plan. Use the data as feedback to determine
the degree of success with which the activity has been achieved. Change goals,
activities, measures of success based on data results. Changes will be
coordinated and approved by the PM.

5. Prepare written progress reports that can be presented to the MDOT ITS
Steering Committee.

PHASE C deliverables will include, but not be limited to the following:

> Activities and meetings with key decision makers with the OEMSs, suppliers,
telecommunications, consumer electronics companies and MDOT (set up
meetings, facilitate, document meeting discussion and outcome, and initiate
follow-up meetings).
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>

>

Coordination of other efforts, research, development, and testing initiatives in
the field of VII (provide written progress reports and/or minutes of meeting).
Cooperative agreement between OEMs/suppliers and MDOT and other
agencies (set-up meetings, facilitate, document meeting discussion and
outcome, and initiate follow-up meetings).

Relationships and partnerships (set up meetings, facilitate, document meeting
discussion and outcome, and initiate follow-up meetings).

Identifying leadership opportunities for MDOT staff participation (document
committee, responsibilities, and individual assigned to leadership role)
Presentations as needed and progress reports on the 15" and 30™ of each
month.

Providing knowledge and expertise which can be leveraged to support other
VII initiatives at MDOT (documentation of safety and mobility initiates that
have synergy with MDOT VII activities and national initiatives including
products and services available and related technological advancements in
VII).

VIl products and technologies to be used in Michigan VIl program
(documentation of computer software, hardware, equipment and its use in
MDOT’s VII architecture, cross jurisdictional and compatibility).
Understanding of VII related initiatives in other states (documentation of
computer software and hardware, equipment and its use in MDOT’s VII
architecture, cross jurisdictional and compatibility issues, strategy and goals,
progress, etc.).

A repository of information (spreadsheet and/or data base).

Maintenance of MDOT’s Vehicle-Infrastructure Integration Strategic and
Business Plan including supporting documentation of how goals/activities are
measured, supporting data of measured goal/activity outcome and
recommended changes (based on quarterly data mining) to goals, activities,
and measures of success necessary to achieve align between activities, goals,
and customer/partner needs stated in the plan (coordinate and document
changes with PM for approval through memorandums, letters, emails, etc.).

PHASE D (Developing a VII Deployment Plan):

1.

Assist in the development of a State of Michigan VII Infostructure Deployment
Plan that coordinates Michigan’s deployment with national expansion.
Coordinate state, regional, and national deployment strategies with automotive
companies and national deployment plans. Assist MTPs with developing a state
and regional deployment plan based on the national VII deployment plan.
Additionally, assist MDOT with infostructure deployment according to plans
and in coordination with the VI1I-C proof of concept and field operational tests,
USDOT national deployment, and standards committee.

PHASE D deliverables will include, but not be limited to the following:

>

Presentations as needed and progress reports on the 15" and 30™ of each
month.
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>

>

Coordination of other efforts, research, development, and testing initiatives in
the field of VII (provide written progress reports and/or minutes of meeting).
Providing knowledge and expertise which can be leveraged to support other
VII initiatives at MDOT (documentation of safety and mobility initiatives that
have synergy with MDOT VII activities and national initiatives including
products and services available and related technological advancements in
VII).

VIl products and technologies to be used in Michigan VII program
(documentation of computer software, hardware, equipment and its use in
MDOT’s VII architecture, cross jurisdictional and compatibility issues).
Assisting in the development of a State of Michigan VII Infostructure
Deployment Plan (document ideas and advice to PM).

V. Project and Payment Schedule

The contract will be on a lump sum basis as indicated in the milestone project
schedule below upon MDOT’s approval of the deliverables.
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Estimated Target

Completion Date _ Description Payment (% Lump Sum)
05-01-2007 MDOT issues notice to proceed
05-15-2007 MDOT holds kick-off meeting
Phase A Scope of Work
(Surveys and V11 Justification)
12-01-2007 20 %

Phase B Scope of Work
(Working Groups, VII Investment Plan,
Coordinating Activities with Others)

20 %
07-01-2007 10 percent complete 2%
02-01-2008 30 percent complete 6 %
08-01-2008 30 percent complete 6 %
05-01-2009 30 percent complete 6 %

Phase C Scope of Work

(Partnering, Outreach, VII Strategic and Business
Plan Maintenance, Reporting to ITS

Steering Committee)

30 %
09-01-2007 10% complete 3%
03-01-2008 30% complete 9%
09-01-2008 30% complete 9%
05-01-2009 30% complete 9%
Phase D Scope of Work
(Developing a VII Deployment Plan)
07-01-2008 30 %
100%

Note: Completion dates are predicated upon the estimated date of contract award.
Should the awarding of this contract take longer than our best estimate,
specific completion dates will be renegotiated with the vendor.

V1. Progress Reports
On the 15" and 30" of each month, the Vendor Project Manager will submit

Progress Reports to the MDOT Project Manager. The Progress Report shall follow
the guidelines (Attachment A).
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VII. Prime Vendor’s Responsibilities

Meet (face-to-face or by conference call) with the MDOT PM at least twice per
month around the 15" and 30". Meet with the MDOT PM or MDOT VII
Coordinator prior to beginning any work to review project/tasks, data, data uses,
strategic direction, and contact persons. The vendor shall review and clarify
project/task issues, data needs and availability, sequence of events and team
meetings that are essential to complete the project plan or task by the completion
date. Attention shall be given to critical target dates, meetings, studies, etc., that
may require a large lead time. During the kick-off meeting, the vendor shall
provide the PM with a work plan that describes the understanding of the work to be
completed, timelines, resources to be used, priority of tasks and deliverables, and
briefly describe how the tasks and deliverables will be accomplished. Allow the
PM to review the work at any stage of development to access progress (ex.
proposed survey and studies review, etc.).

VIIl. MDOT’s Responsibilities

1. The MDOT PM will provide general guidance to the vendor and resolve any
questions the vendor may have during the course of this contract. At any time,
MDOT has the discretion to remove or revise deliverables based on the
unanticipated needs of the department and/or product and technology changes in
VII.

2. Conduct an introductory kick-off meeting with the vendor before work begins.
The purpose of the meeting is to provide the vendor with a broad overview of
MDOT’s processes, procedures, organization chart and responsibilities, and to
provide a clearer understanding of the current status of the VII Program.

IX. Proposal Selection Criteria and Total Possible Points

1. Understanding of Service and Innovations: 30 Points.
Describe the understanding of the service, innovations, or other issues you
intend to propose. This information is to be based on the scope of services.

Include any work item that you believe should be added to the scope of services,
or any work item that is in the current scope of services which you believe
should be altered.

2. Qualifications of Team: 45 Points.
The scoring for qualifications of team scoring will be one score based on the
following information:

e Structure of the Project Team (Personnel and Roles) — Describe the structure
of the project team including the roles of all key personnel and sub-
consultant/vendors. For each sub-consultant/vendor, describe role in service
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and include what percent of the named role that the sub-consultant/vendor is
expected to provide.

e Staff Service Experience — Provide resumes for each of the key staff of the
prime and sub-consultant/vendors. The format is shown in Exhibit A of the
Consultant/Vendor Selection Guidelines. The resume is limited to three (3)
pages per key staff member.

3. Past Performance: 20 Points.

MDOT will review relevant performance evaluations for the past five (5) years
for prime and sub-consultants/vendors that are being proposed. If the
consultant/vendor has not previously worked for MDOT or has only had a few
service opportunities that have been evaluated, this area can be used to provide
other references for the Selection Team to contact. These would be in addition
to those provided in the resumes in Section B and limited to work completed in
the past five (5) years.

4. Location: 5 Points.

This section will be scored for all solicitations. The consultant selection criteria
will include a consideration of what percentage of contracted work will be
performed in Michigan. Consultant/vendor is required to provide the location
of where the work will be performed. The Selection Team will score the
percentage of work performed in Michigan on all contracts unless the contract is
for on-site inspection. The combination of location and percentage of work
performed in Michigan should not exceed 5 points.

5. Price: 20 Points.
After scoring the proposal with the above criteria (1-4), the bid sheet
(Attachment B) with the total bid price will be scored using a
scale determined by the MDOT Project Manager. MDOT’s estimated project
costs will be considered when creating this scale. =



Attachment A

V.

Contract No.:
Project No.:

Progress Report
(Due on the 15" and 30™ of each Month)

Work Accomplished during the Previous Two Weeks (Stating Hours
Devoted to each Activity).

. Upcoming Activities (Short & Long Term)

Progress and Alignment with Contract Activities (Short & Long Term)
Upcoming Meetings (Short & Long Term)

Emerging Activities



Attachment B

BID SHEET
DESCRIPTION OF WORK
PAY ITEMS
All entries on this page must be handwritten in ink or computer generated.

Phase A

Staff/Classification # Hours Fixed Hourly Rate

Direct Expenses:

Phase A Total:

Phase B

Staff/Classification # Hours Fixed Hourly Rate

Direct Expenses:

Phase B Total:

Page 1 of 2




Phase C

Staff/Classification # Hours Fixed Hourly Rate

Direct Expenses:

Phase C Total:

Phase D

Staff/Classification # Hours Fixed Hourly Rate

Direct Expenses:

Phase D Total:

TOTAL BID PRICE:
(All Phases of Project)

Consultant Name:

Consultant
Signature:
Consultant Address:

Date:

The Michigan Department of Transportation reserves the right to reject any or all bids.

Page 2 of 2
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